

Corrigendum

Tender Ref No :
Title

7/1/2018-OIDB dt 10.12.18
DEDICATED 10 MBPS INTERNET LEASED LINE

Pre Bid Queries

Section no	Clause no	Description of existing Clause	Clarification Sought	Corrigendum
Qualification Criteria	2.6	Bidder should have an average annual financial turnover in similar work during the last 3 financial years, ending 31st March 2018, of at least 30% of estimated cost i.e. Rs.90000/-.	In the balance sheet, segment wise turnover is not reported. Request to amend the clause to: "Bidder should have an average annual financial turnover of Rs 10 lacs during the last 3 financial years, ending 31st March 2018"	This is as per CVC guideline. It cannot be changed
Qualification Criteria	2.7	Bidder should have experience of having successfully completed similar work during last 7 years ending last day of month previous to the one in which applications are invited either of the following: a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost i.e. Rs.120000/- Or b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost i.e. Rs.150000/- Or c) One similar completed work costing not less than the amount equal to 80% of the estimated cost i.e. Rs.240000/-	Pls revert on following: Internet Service tenders are for multi-year or minimum 1 year contract. If a contract has PO of the commercial value in line with the annual rental values mentioned in this clause and the contract is still in force as on date of RFP release, will the Certificate of Customer acceptance of the link or satisfactory commissioning certificate will qualify? 2. What documentary evidence is required and what specific details you are looking that documentary evidence/ certificate?	1) only successful completed orders for duration of one year or more will be applicable. 2) As per format attached
Annexure-1	SI No 3- Delivery and Installation	Bidder should confirm that the installation work will be completed within maximum 21 days (from the date of award of work to install /operate the link at OADB)	1. Fiber laying Job may get delayed on account of delay in ROW permissions, building access permissions. Pls increase the timeline to within 45 days from issue of PO to successful bidder. 2. Also pls provide building access rights to successful bidder along with PO	Bidder should confirm that the installation work will be completed within maximum 45 days (from the date of award of work to install /operate the link at OADB)
Annexure-1	DURATION & TERMINATION OF CONTRACT No 4.2	4.2 OADB can also terminate the contract / work order in the event of any delay in Supply of Installation of execution for any reason whatsoever attributable to contract account beyond 21 days from the date of award of work contract and in such eventuality the EMD shall be forfeited.	This is comfort termination clause. Pls introduce LD clause keeping into request for increase in delivery timeline.	4.2 OADB can also terminate the contract / work order in the event of any delay in Supply of Installation of execution for any reason whatsoever attributable to contract account beyond 45 days from the date of award of work contract and in such eventuality the EMD shall be forfeited.
Annexure-1	7.0 Default in operation and maintenance	Penalty for 4 hrs or more downtime on each occasion each day- 1% of contract value for each downtime and maximum of 10%.	This clause may be deterrent for bidders. The penalty should be for Link uptime SLA violation and not per instance based. Also the penalty should be on fix percent of bill value (monthly/quarterly) and not on the contract value.	Penalty on each occasion at 1% of contract value for each down time & maximum of 10% may be changed to quarterly bill value instead of contract value.
Annexure-II	Scope of Work	1. maximum 10 IP addresses including Reverse Lookups	Pls reduce IPv4 address count to 8 or provide details of devices on which you may use Public IPv4 addresses.	Not recommended for change
	Misc	CPE Router supply	Pls revert whether bidder will supply CPE router or OADB will provide CPE router for Internet link and RF backup link termination?	Bidder will supply CPE router for Internet link & RF Backup link termination
	Misc	Network Rack Space and UPS Power requirement at site	Pls revert whether bidder will supply Network Rack (approx 6U) and UPS Power approx 200W at customer site?	OIDB will provide Rack space & UPS power free of cost
	Misc	Bid Validity Period	Bid Validity period is not mentioned in RFP. Pls reply	Bid validity period is 120 days as per tender details submitted on www.eprocure.gov.in
EMD	1.5	Rs.15000/- through NEFT/RTGS in favour of OIL INDUSTRY DEVELOPMENT BOARD	Waiver of EMD for PSU's	Not recommended for change
PBG	Annexure-1, clause 1.0	Performance Guarantee in the shape of Bank Guarantee as per the format enclosed at Annexure-V is to be submitted within 21 days of issue of work order for an amount equivalent to 10% of total contract value from a nationalized Bank of India. OADB will have right to invoke the Bank Guarantee if the contractor fails to complete or perform its obligation as per terms and conditions of the order. Bank Guarantee should remain valid for a period of sixty days beyond the date of completion of all contract including the obligations of the supplies and warranties. In case contract is extended subject to satisfactory services, Bank Guarantee should be renewed/submitted afresh accordingly as per the conditions of the Contract.	Waiver of PBG for PSU's	Not recommended for change

FORMAT FOR PERFORMANCE CERTIFICATION

1. Contract No. & Date:
2. Description of the contract:
(Copy of the contract to be attached)
3. Contract location/address:
4. Contract Cost (Rs.):
5. Taxes (Rs.):
6. Date of start of contract:
7. Date of completion:
8. Period of contract:
9. Performance Report:

Signature of the organization

Date

Stamp